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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120301                CONTRACT ID : C18776                       COUNTIES : JEFFERSON, REGION 6 DENVER
     LETTING DATE : 03/01/12                REGION      : 6                                       ADAMS, REGION 6
     LETTING TIME : 10:00 AM              CONTRACT TIME :   40  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : STAR600-410

     CONTRACT DESCRIPTION :
     Replacing sign structure and sign panel
     at various locations in Region 6

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $       357,051.00   110.3031%   100.0000%
    1    450A           TETRA TECH CONSTRUCTION SERVICES, INC.                         $       323,700.00   100.0000%    90.6593%
    2    276A           TECHNOLOGY CONSTRUCTORS, INC.                                  $       352,848.00   109.0046%    98.8229%
    3    1432A          SIGNATURE UNDERWRITERS, INC                                    $       375,650.00   116.0488%   105.2091%
    4    827A           COLLINS & HERMANN, INC                                         $       450,512.85   139.1760%   126.1761%
    5    1158A          MOUNTAIN VALLEY HYDROSEED, LLC                                 $       465,890.42   143.9266%   130.4829%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 450A              |(  2 ) 276A
                                                      |ENGINEER'S ESTIMATE      |TETRA TECH CONSTRUCTION S|TECHNOLOGY CONSTRUCTORS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00805 Rem Overhead Sign Str             2.000 EACH|    4500.0000     9000.00|    5000.0000    10000.00|    2200.0000     4400.00
202-00810 Rem Ground Sign                   7.000 EACH|     100.0000      700.00|     300.0000     2100.00|     604.0000     4228.00
202-00821 Rem Sign Panel                    1.000 EACH|     100.0000      100.00|     200.0000      200.00|     604.0000      604.00
202-00900 Rem Conc Footing                  4.000 EACH|     250.0000     1000.00|     650.0000     2600.00|    1200.0000     4800.00
202-01130 Rem Gdrail Ty 3                 188.000 LF  |       4.0000      752.00|       5.0000      940.00|       5.0000      940.00
202-01170 Rem Gdrail Ty 7                  13.000 LF  |      20.0000      260.00|     267.5000     3477.50|      76.0000      988.00
202-01200 Rem Tensioned Cable Barrie       20.000 LF  |      10.0000      200.00|      15.0000      300.00|      16.0000      320.00
202-01300 Rem End Anchorage                 2.000 EACH|     300.0000      600.00|     450.0000      900.00|     448.0000      896.00
203-01597 Potholing                        40.000 HOUR|     200.0000     8000.00|     140.0000     5600.00|     143.0000     5720.00
208-00034 Gravel Bag                      200.000 LF  |       5.5000     1100.00|       5.0000     1000.00|       5.0000     1000.00
208-00045 Conc Washout Str                  8.000 EACH|     400.0000     3200.00|     250.0000     2000.00|     180.0000     1440.00
208-00103 Removal and Disposal of Se       15.000 HOUR|      45.0000      675.00|      50.0000      750.00|      42.0000      630.00
208-00205 Erosion Control Supervisor       40.000 HOUR|      90.0000     3600.00|      60.0000     2400.00|      60.0000     2400.00
210-01300 Res Impact Attenuator             1.000 EACH|    4500.0000     4500.00|    4200.0000     4200.00|    4200.0000     4200.00
216-00041 Soil Reten Blanket (S/C)        500.000 SY  |       3.0000     1500.00|       2.0000     1000.00|       4.0000     2000.00
304-06000 ABC (CL 6)                       65.000 TON |      20.0000     1300.00|     180.0000    11700.00|      38.0000     2470.00
403-00720 HMA (Patching) (Asph)            25.000 TON |     275.0000     6875.00|     200.0000     5000.00|     170.0000     4250.00
503-00048 Drilled Caisson (48 In)          45.000 LF  |     400.0000    18000.00|     420.0000    18900.00|     489.0000    22005.00
503-00054 Drilled Caisson (54 In)          96.000 LF  |     450.0000    43200.00|     530.0000    50880.00|     619.0000    59424.00
606-00301 Gdrail Ty 3 (6-3)               525.000 LF  |      17.0000     8925.00|      16.0000     8400.00|      16.2000     8505.00
606-00710 Gdrail Ty 7 (Sty CA)             33.000 LF  |     200.0000     6600.00|     360.0000    11880.00|     120.0000     3960.00
606-01340 End Anchor Ty 3D                  3.000 EACH|     800.0000     2400.00|     750.0000     2250.00|     767.0000     2301.00
606-01380 Transition Ty 3H                  1.000 EACH|     700.0000      700.00|     805.0000      805.00|     840.0000      840.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120301                CONTRACT ID : C18776                       COUNTIES : JEFFERSON, REGION 6 DENVER
     LETTING DATE : 03/01/12                REGION      : 6                                       ADAMS, REGION 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 450A              |(  2 ) 276A
                                                      |ENGINEER'S ESTIMATE      |TETRA TECH CONSTRUCTION S|TECHNOLOGY CONSTRUCTORS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
606-02003 End Anchor (Nonflared)            2.000 EACH|    2011.0000     4022.00|    2000.0000     4000.00|    2100.0000     4200.00
606-21010 End Anchor (Tens Cab Bar)         1.000 EACH|    3200.0000     3200.00|    4300.0000     4300.00|    4480.0000     4480.00
613-01125 1-1/4 In Elec Cond (P)           30.000 LF  |       6.5000      195.00|      21.0000      630.00|      18.0000      540.00
613-07018 Pull Box (18"x12"x8")             3.000 EACH|     850.0000     2550.00|     500.0000     1500.00|     360.0000     1080.00
614-00013 Sign Panel (CL III)            2042.000 SF  |      30.0000    61260.00|      21.0000    42882.00|      24.0000    49008.00
614-00612 Steel Sign Post (W 6x12)         12.000 LF  |      50.0000      600.00|      85.0000     1020.00|      48.0000      576.00
614-01022 Steel Sign Post (W 10x22)       109.000 LF  |      65.0000     7085.00|      60.0000     6540.00|      86.0000     9374.00
614-01026 Steel Sign Post (W 10x26)        41.000 LF  |      75.0000     3075.00|      67.0000     2747.00|      94.0000     3854.00
614-03001 Conc Footing (Ty 1)               1.000 EACH|    1300.0000     1300.00|     500.0000      500.00|    1150.0000     1150.00
614-03005 Conc Footing (Ty 5)               6.000 EACH|    2200.0000    13200.00|     900.0000     5400.00|    2700.0000    16200.00
614-03006 Conc Footing (Ty 6)               2.000 EACH|    2250.0000     4500.00|    1200.0000     2400.00|    2900.0000     5800.00
614-32900 Inst Monotube Overhead Sig        1.000 EACH|    5000.0000     5000.00|    3000.0000     3000.00|    3000.0000     3000.00
614-42500 Monotube Overhead Sign Brd        3.000 EACH|    7500.0000    22500.00|    5500.0000    16500.00|    4500.0000    13500.00
625-00000 Const Surveying                   1.000 L S |    5000.0000     5000.00|    7500.0000     7500.00|    4000.0000     4000.00
626-00000 Mobilization                      1.000 L S |   22500.0000    22500.00|   26000.0000    26000.00|   40800.0000    40800.00
630-00003 Uniformed Traf Ctrl              40.000 HOUR|      60.0000     2400.00|      70.0000     2800.00|      71.0000     2840.00
630-00005 Uniformed Traf Ctrl (Vehic       40.000 HOUR|      20.0000      800.00|      22.0000      880.00|      22.0000      880.00
630-00007 Traf Ctrl Inspection             10.000 DAY |     100.0000     1000.00|      55.0000      550.00|      55.0000      550.00
630-00012 Traf Ctrl Mgmt                   40.000 DAY |     550.0000    22000.00|     575.0000    23000.00|     588.0000    23520.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|     100.0000      600.00|      27.0000      162.00|      28.0000      168.00
630-80341 Const Traf Sign (A)              40.000 EACH|      45.0000     1800.00|      27.5000     1100.00|      38.0000     1520.00
630-80342 Const Traf Sign (B)              35.000 EACH|      40.0000     1400.00|      48.5000     1697.50|      49.0000     1715.00
630-80343 Const Traf Sign (C)              15.000 EACH|      45.0000      675.00|      59.0000      885.00|      60.0000      900.00
630-80344 Const Traf Sign (Spec)          128.000 SF  |      19.0000     2432.00|      14.0000     1792.00|      14.0000     1792.00
630-80355 Port Mesg Panel                   2.000 EACH|    4500.0000     9000.00|    2140.0000     4280.00|    2200.0000     4400.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     700.0000     1400.00|     321.0000      642.00|     330.0000      660.00
630-80360 Drum Channel Dev                 20.000 EACH|      26.0000      520.00|      11.0000      220.00|      11.0000      220.00
630-80370 Conc Barrier (Temp)             100.000 LF  |      40.0000     4000.00|      11.0000     1100.00|      50.0000     5000.00
630-80380 Traffic Cone                    300.000 EACH|       4.5000     1350.00|       5.5000     1650.00|       6.0000     1800.00
630-85010 Impact Atten (Temp)               1.000 EACH|    4500.0000     4500.00|    2140.0000     2140.00|    2200.0000     2200.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   12000.0000    24000.00|    4300.0000     8600.00|    4400.0000     8800.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       357,051.00|       $       323,700.00|       $       352,848.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       357,051.00|       $       323,700.00|       $       352,848.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120301                CONTRACT ID : C18776                       COUNTIES : JEFFERSON, REGION 6 DENVER
     LETTING DATE : 03/01/12                REGION      : 6                                       ADAMS, REGION 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1432A             |(  4 ) 827A              |(  5 ) 1158A
                                                      |SIGNATURE UNDERWRITERS, I|COLLINS & HERMANN, INC   |MOUNTAIN VALLEY HYDROSEED
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00805 Rem Overhead Sign Str             2.000 EACH|    3000.0000     6000.00|    4818.6500     9637.30|    4561.2500     9122.50
202-00810 Rem Ground Sign                   7.000 EACH|     300.0000     2100.00|    1204.6600     8432.62|     552.4500     3867.15
202-00821 Rem Sign Panel                    1.000 EACH|     300.0000      300.00|     321.2400      321.24|     330.5300      330.53
202-00900 Rem Conc Footing                  4.000 EACH|    1200.0000     4800.00|    1204.6600     4818.64|    1289.0500     5156.20
202-01130 Rem Gdrail Ty 3                 188.000 LF  |       9.0000     1692.00|       4.7700      896.76|       7.6400     1436.32
202-01170 Rem Gdrail Ty 7                  13.000 LF  |      22.0000      286.00|     268.1300     3485.69|     355.9500     4627.35
202-01200 Rem Tensioned Cable Barrie       20.000 LF  |      20.0000      400.00|      14.5300      290.60|      34.4400      688.80
202-01300 Rem End Anchorage                 2.000 EACH|     400.0000      800.00|     429.0000      858.00|     100.5500      201.10
203-01597 Potholing                        40.000 HOUR|     190.0000     7600.00|     214.5000     8580.00|     272.6800    10907.20
208-00034 Gravel Bag                      200.000 LF  |       7.0000     1400.00|       7.5100     1502.00|       3.9700      794.00
208-00045 Conc Washout Str                  8.000 EACH|     400.0000     3200.00|    2145.0000    17160.00|     264.4200     2115.36
208-00103 Removal and Disposal of Se       15.000 HOUR|      45.0000      675.00|     110.4700     1657.05|      66.1100      991.65
208-00205 Erosion Control Supervisor       40.000 HOUR|      75.0000     3000.00|     107.2500     4290.00|      78.5000     3140.00
210-01300 Res Impact Attenuator             1.000 EACH|    2000.0000     2000.00|    4155.9400     4155.94|    5123.1400     5123.14
216-00041 Soil Reten Blanket (S/C)        500.000 SY  |       2.0000     1000.00|       2.6800     1340.00|       4.2300     2115.00
304-06000 ABC (CL 6)                       65.000 TON |      30.0000     1950.00|     134.0600     8713.90|      57.4600     3734.90
403-00720 HMA (Patching) (Asph)            25.000 TON |     130.0000     3250.00|     219.8600     5496.50|     271.0300     6775.75
503-00048 Drilled Caisson (48 In)          45.000 LF  |     550.0000    24750.00|     635.4600    28595.70|     539.1200    24260.40
503-00054 Drilled Caisson (54 In)          96.000 LF  |     660.0000    63360.00|     697.4800    66958.08|     675.1500    64814.40
606-00301 Gdrail Ty 3 (6-3)               525.000 LF  |      19.0000     9975.00|      15.9300     8363.25|      20.8900    10967.25
606-00710 Gdrail Ty 7 (Sty CA)             33.000 LF  |      30.0000      990.00|     359.2900    11856.57|     462.9400    15277.02
606-01340 End Anchor Ty 3D                  3.000 EACH|     900.0000     2700.00|     734.6600     2203.98|     905.6400     2716.92
606-01380 Transition Ty 3H                  1.000 EACH|     800.0000      800.00|     804.3800      804.38|    1156.8400     1156.84
606-02003 End Anchor (Nonflared)            2.000 EACH|    2100.0000     4200.00|    1941.2300     3882.46|    2393.0000     4786.00
606-21010 End Anchor (Tens Cab Bar)         1.000 EACH|    6200.0000     6200.00|    4290.0000     4290.00|    5453.6600     5453.66
613-01125 1-1/4 In Elec Cond (P)           30.000 LF  |       4.0000      120.00|      21.4500      643.50|      10.5600      316.80
613-07018 Pull Box (18"x12"x8")             3.000 EACH|     120.0000      360.00|    1072.5000     3217.50|     672.0700     2016.21
614-00013 Sign Panel (CL III)            2042.000 SF  |      27.0000    55134.00|      26.5100    54133.42|      27.6800    56522.56
614-00612 Steel Sign Post (W 6x12)         12.000 LF  |      25.0000      300.00|      64.6700      776.04|      59.4900      713.88
614-01022 Steel Sign Post (W 10x22)       109.000 LF  |      44.0000     4796.00|      78.1300     8516.17|      72.7200     7926.48
614-01026 Steel Sign Post (W 10x26)        41.000 LF  |      52.0000     2132.00|      80.1800     3287.38|      79.3300     3252.53
614-03001 Conc Footing (Ty 1)               1.000 EACH|    1800.0000     1800.00|    1167.3500     1167.35|     984.9600      984.96
614-03005 Conc Footing (Ty 5)               6.000 EACH|    2000.0000    12000.00|    1671.5500    10029.30|    1421.2600     8527.56
614-03006 Conc Footing (Ty 6)               2.000 EACH|    2200.0000     4400.00|    1878.3300     3756.66|    2148.4100     4296.82
614-32900 Inst Monotube Overhead Sig        1.000 EACH|    4000.0000     4000.00|    5579.9000     5579.90|    3305.2500     3305.25
614-42500 Monotube Overhead Sign Brd        3.000 EACH|    6000.0000    18000.00|    5579.9000    16739.70|    5156.1900    15468.57
625-00000 Const Surveying                   1.000 L S |    7000.0000     7000.00|    4928.1400     4928.14|    8930.7900     8930.79
626-00000 Mobilization                      1.000 L S |   40000.0000    40000.00|   49513.6100    49513.61|   71945.6400    71945.64
630-00003 Uniformed Traf Ctrl              40.000 HOUR|      22.0000      880.00|      28.2100     1128.40|      70.1700     2806.80
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120301                CONTRACT ID : C18776                       COUNTIES : JEFFERSON, REGION 6 DENVER
     LETTING DATE : 03/01/12                REGION      : 6                                       ADAMS, REGION 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1432A             |(  4 ) 827A              |(  5 ) 1158A
                                                      |SIGNATURE UNDERWRITERS, I|COLLINS & HERMANN, INC   |MOUNTAIN VALLEY HYDROSEED
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00005 Uniformed Traf Ctrl (Vehic       40.000 HOUR|     100.0000     4000.00|     107.2500     4290.00|      17.5400      701.60
630-00007 Traf Ctrl Inspection             10.000 DAY |     400.0000     4000.00|     107.2500     1072.50|     116.9600     1169.60
630-00012 Traf Ctrl Mgmt                   40.000 DAY |     400.0000    16000.00|     836.5500    33462.00|     526.3000    21052.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|     200.0000     1200.00|     391.1400     2346.84|      29.2400      175.44
630-80341 Const Traf Sign (A)              40.000 EACH|      55.0000     2200.00|      53.6300     2145.20|      29.2400     1169.60
630-80342 Const Traf Sign (B)              35.000 EACH|      65.0000     2275.00|      85.8000     3003.00|      40.9300     1432.55
630-80343 Const Traf Sign (C)              15.000 EACH|      75.0000     1125.00|     128.7000     1930.50|      40.9300      613.95
630-80344 Const Traf Sign (Spec)          128.000 SF  |      50.0000     6400.00|      25.2100     3226.88|      26.9000     3443.20
630-80355 Port Mesg Panel                   2.000 EACH|    2500.0000     5000.00|    4290.0000     8580.00|    1871.2800     3742.56
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1000.0000     2000.00|     536.2500     1072.50|     467.8200      935.64
630-80360 Drum Channel Dev                 20.000 EACH|      30.0000      600.00|      69.7100     1394.20|      21.5000      430.00
630-80370 Conc Barrier (Temp)             100.000 LF  |      10.0000     1000.00|      53.6300     5363.00|      64.3300     6433.00
630-80380 Traffic Cone                    300.000 EACH|      15.0000     4500.00|      16.0900     4827.00|       9.3600     2808.00
630-85010 Impact Atten (Temp)               1.000 EACH|    7000.0000     7000.00|    1716.0000     1716.00|    2573.0100     2573.01
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|    7000.0000    14000.00|    2037.7500     4075.50|   20817.9900    41635.98
                                                      |                         |                         |
SECTION TOTALS                                        |       $       375,650.00|       $       450,512.85|       $       465,890.42
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       375,650.00|       $       450,512.85|       $       465,890.42
====================================================================================================================================


